



**Addendum # 4, issued Oct 24, 2023**

Ref: ITT PCSP-PW-2023-02

School Road Storm Water & Resurfacing

**Owner: Town of Portugal Cove-St. Philips**

**Project Name: PCSP-PW-2023-02, School Road Storm Water & Resurfacing**

**ITT Date Issued: October 16, 2023**

---

1. This Amendment shall form an integral part of the specification to be read in conjunction therewith. This Amendment shall take precedence over all forms of the aforementioned specification with which it may prove to be at variance or may otherwise be qualified in writing by authorized personnel.

2. The General Conditions and all documents issued with this specification shall apply to govern all phases of the work covered by this Amendment.

3. The purpose of this Amendment is to inform bidders of clarifications to the contract documents.

**To advise Contractors of the following clarifications:**

1. Remove Schedule of Quantities and Prices Appendix A and replace with Schedule of Quantities and Prices Appendix A – Addendum #4
2. Closing date has been changed from October 25, 2023 at 2:00 pm NDT to November 2, 2023 at 2:00pm NDT.
3. Public opening date has been changed from October 25, 2023, at 2:30 pm NDT to November 2, 2023 at 2:30pm NDT.
4. Project start date has been changed from 2023 to commence by June 3, 2024, with expected completion Aug 2, 2024.
5. The contractor will **not** be responsible for permits required for construction regarding this project. The Town and/or Consultant will be responsible for acquisition.

1119 Thorburn Road Portugal Cove-St. Philip's A1M 1T6 T: 895-8000 F: 895-3780 [www.pcsp.ca](http://www.pcsp.ca)