Portugal Gove
St. Philip’s

Portugal Cove-St. Philip’s — Country Gardens Road
Upgrades

Invitation to Tender — Country Gardens Road Upgrades
Project #PCSP-PW-2026-01

Issue Date: May 14, 2025

Bids marked “Country Gardens Road Upgrade” will be received at the Town of Portugal Cove-St.

Philip’s, Town Hall, 1119 Thorburn Road, NL, AIM 1T6 up to 2:00 PM, May 29, 2026, to provide
complete project management and construction for the upgrading of Country Gardens Road & Blue Bell
Bend - located in the Portugal Cove-St. Philip’s within the Country Gardens Subdivision. We are seeking a
highly experienced roadway/excavation contractor to upgrade these roadways.

Please submit your inquiries to:

Alex Rogers, Public Works Manager

1119 Thorburn Road, NL, A1M 1T6,

by telephone to 895-8000, by fax to 895-3780 or by email to procurement@pcsp.ca

Closing Date: 2:00 PM, Friday, May 29, 2026.
Opening Date: 2:30PM, Friday, May 29, 2026.



mailto:procurement@pcsp.ca

These project documents have been prepared for use with and require being read in conjunction with
the Municipal Water, Sewer and Roads Master Construction Specifications, latest revision, as published
by the Department of Transportation & Infrastructure and can be found at:
https.//www.qov.nl.ca/ti/mi/mwsr/

This is a unit price contract and final quantities may vary. There shall be no adjustment of unit prices for
guantities exceeding or less than those bid.
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DESCRIPTION OF WORK

The scope of repairs includes the following:

Removal and disposal of old asphalt.
Removal of subbase and base materials and any unsuitable subgrade material.
Preparation of subgrade.
Placement and preparation of subbase and base materials.
o 150mm Class “B”
o 100mm Class “A”
Placement of base course and surface course asphalt (40mm lifts, 80mm total).
o Paving width to match existing conditions.
All driveways to be saw cut in straight lines, uniform in width per driveway, no less than 0.5m from

road edge.
o Finish grade of new asphalt to replicate existing, to prevent modifications to existing
driveways.

0.3m of topsoil & hydraulic seeding reinstatement, to be set 50mm below surface asphalt.
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INSTRUCTION TO BIDDERS
1. TENDERS

a. Envelopes containing the Tender are to be clearly marked and forwarded to the Owner at
the below address:

Tender for

Town of Portugal Cove-St. Philip’s

1119 Thorburn Road Portugal Cove-St. Philip’s, NL
Attn: Manager, Public Works

Country Gardens Road Upgrades — PCSP-PW-2026-01

The name and address of the Bidder and the closing time must be shown on the envelope.

Or emailed to procurement@pcsp.ca, with subject: Country Gardens Road Upgrades — PCSP-
PW-2026-01.

b. Tenders must be received at the above address on or before the exact closing time, (2:00
p.m. NST) and date (May 29, 2026) indicated in the advertisement. TENDERS RECEIVED AFTER
THAT TIME WILL NOT BE CONSIDERED.

c. The Form of Agreement is included in the Contract Documents at the time of tendering for
the purpose of information to Bidders and shall not be completed at the time of tendering.

d. Before submitting a tender, tenderers shall carefully examine the Contract Documents and
the site of the proposed work and fully inform themselves of the existing conditions and
limitations. No subsequent allowance under the Contract Documents will be considered for
any Bidder who had failed to become familiar with all aspects of the work.

e. The Town will not defray any expenses incurred by the tenderers in the preparation and
submission of their tenders.

2. TENDER DOCUMENTS
a. The Tender Documents consist of the Instructions to Bidders, Tender Bid Form, Form of
Agreement and any Amendments to the Contract Documents issued during the tender

period.

b. Every interpretation of or addition to the Contract Documents to be considered a valid part
of the Contract Documents will be issued in the form of a written addendum.

3. TENDER SURETY AND BONDING
a. Bidding Security
Every tenderer shall submit with their Tender a bid bond issued by an approved Surety

Company licensed to do business in the Province of Newfoundland and made out in favor of
the Town of Portugal Cove-St. Philip’s.


mailto:procurement@pcsp.ca
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The bid bond shall be at least ten percent (10%) of the tendered amount (without HST).All
bids, regardless of monetary value require a Bid Security of at least ten percent (10%) of
the bid amount (without HST), with a minimum security of five hundred dollars (5500.00).
Bid Securities shall be in the form of a Bid Bond or Certified cheque in favor of the Town of
Portugal Cove — St. Philips. An approved certified cheque may be substituted in lieu of the
bid bond. The bidding security will be returned upon receipt of the Performance and Labour
and Materials Bonds.

The terms of the bid security will be invoked, and the amount retained by the Owner, if the
Bidder fails to enter into an agreement when notified of the award of the work within the
tender validity period; or fails to provide the required insurance and commence work within
thirty (30) days; or fails to provide the Performance and Labour and Materials Bonds in the
amount and within the period specified.

Failure to submit a bid security in accordance with requirement, shall result in rejection of bid
submitted.

b. Performance Bond

A Performance Bond will be required in the amount of fifty percent (50%) of the contract
price (exclusive of HST). The Performance Security is to be received not later than fourteen
(14) calendar days after the award of the contract by the letter of intent and prior to the
formal execution of the agreement. No work is to be undertaken until the Performance
Security has been received. Performance Security will not be required for a contract value
of less than $25,000.

In lieu of the Performance Bond, the Town may accept at its sole discretion an approved
certified cheque for ten percent (10%) of the tendered amount (exclusive of HST). The cheque
will be retained until satisfactory completion of the work including the guarantee period, after
which this amount will be returned to the Contractor together with the accrued interest
thereon at the current bank rate.

c. Labour and Materials Payment Bond

A Labour and Materials Payment Bond will be required in the amount of fifty percent (50%)
of the contract price (exclusive of HST). The Labour and Materials Payment Bond is to be
received not later than fourteen (14) calendar days after the award of the contract by the
letter of intent and prior to the execution of the formal agreement. No work is to be
undertaken until the Labour and Materials security has been received. Labour and Materials
security will not be required for a contract valued at less than $25,000.

In lieu of the Labour and Materials Bond, the Town of Portugal Cove — St. Philips may accept
at its sole discretion an approved certified cheque of ten percent (10%) of the tendered
amount (exclusive of HST). The cheque will be retained until substantial completion of the
work as defined by the Mechanics Lien Act and upon receipt of a completed and approved
Statutory Declaration Form. This security, if in the form of a cheque, will be returned to the
Contractor together with the accrued interest thereon at the current bank rate.
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d. E-Bonds

Contractors may provide Bid Bonds, Performance Bonds as well as Labour and Material
Payment Bonds in either paper of electronic format (E-Bonds)

In accordance with the recommendations of the Surety Association of Canada, the E-Bonds
shall be digitally verifiable through a third-party digital certification service provider that can
maintain integrity of the E-Bond content and provide secure access to the E-Bond such as
Mobile Bonds, Xenex Enterprises or Trisura Guarantee Insurance Company.

e. Contractors are advised that Certified cheques, money orders, or bank drafts from a
recognized financial institution registered to do business in the Province of Newfoundland
and Labrador, are acceptable forms of Bid Surety and Bonding in lieu of Bons for Bidding
Security, Performance Bonds, and Labour and Materials Payment Bonds. No other forms of
Bid Surety and Bonding, including cash, will be accepted.

f.  Where a Certified cheque, money order or bank draft is the format chosen by the Bidder, the
Bidder may submit the Certified cheque, money order or bank draft in person at the Town
Hall or via registered post no later than three (3) days after the submission deadline or the
bid will be disqualified.

4. COMPLETION OF TENDER FORM

a. The Tender Form is to be completed in its entirety and submitted in the envelopes provided
and the name of the Tenderer entered in the “Name of Bidder” space on the tender
envelope. The Tenderer should retain a copy of the tender for its records.

b. Type or legibly print the information required on the Tender Form.

c. Type or legibly print the Tenderer's full business name and address in the spaces provided
on the Tender Form.
d. Signthe Tender Form in the space provided as indicated:

In the case of a Sole Proprietorship, the Sole Proprietor will sign where indicated in the
presence of a witness who will also sign where indicated. Insert the words “Sole Proprietor”
next to the signature.

In the case of a Partnership, all partners will sign where indicated in the presence of a
witness who will also sigh where indicated. Insert the word “Partner” next to signatures.

In the case of a Limited Company, authorized signing officers in the presence of a witness
who will also sign where indicated, and the corporate seal will be affixed. Indicate next to
signature the corporate title of each signer.

e. Spaces or Appendices will be provided with the Tender Form if required for a list of sub-
contractors, use of bid depository, contractor's experience, and list of equipment. All such
spaces and appendices must be completed in their entirety legibly by typewriter or by
printing in ink.
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f. If it becomes necessary to correct an error made on the Tender Form, such correction must
be initialed and dated by the person or persons signing the Tender Form.

g. Failure to acknowledge receipt of addenda shall be considered an incomplete tender.
5. UNACCEPTABLE TENDERS
h. Tenders not submitted on the Tender Form provided will not be considered.
i. Faxed tenders will not be accepted.
j.  Tenders received after the Tender closing time will not be considered.
k. Incomplete Tenders will be rejected.
I.  Tenders not accompanied by an approved security in the correct amount will be rejected.
m. Tenders containing qualification or additional clauses to the Tender Form will be rejected.
n. Incorrectly prepared tenders may be rejected.
0. For unit prices in a Stipulated Contract and under a Unit Price Contract, bidders are required
to enter a unit price for each and every item bid; this includes lump sum bid items. If any

unit price or lump sum price as a unit is omitted by the bidder, then the bid shall be
considered incomplete and automatically rejected.

6. AMENDMENTS TO TENDER

Properly documented amendments to the Tender will be permitted up to the Tender closing
time. Amendments must be submitted either via courier or in-person and be contained in a
sealed envelope marked AMENDMENT — Country Gardens Road Upgrades — PCSP-PW-2026-01.
It is the responsibility of the bidder to ensure receipt of an amendment by the Town.

7. WITHDRAWAL OF TENDERS AND AMENDMENTS

Bids may be withdrawn without penalty by courier or email (procurement@pcsp.ca) request if
received prior to the time fixed for the opening. It is the responsibility of the bidder to ensure
receipt by courier, fax or in person, by the Town.

8. SUBSTITUTION OF MATERIALS
Tenders shall be based upon using the materials or products as specified without substitution.

Where two or more brand names are specified, the choice shall be left to the Contractor. Where
only one brand name is stated there shall be no substitution.

9. USE OF BID DEPOSITORY

The attention of the Bidder is drawn to the fact that the Bid Depository of the Newfoundland
and Labrador Construction Association will be used for the Trade as listed in Appendix N/A.
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10. ACCEPTANCE OF TENDER

a. The Town will not necessarily accept the lowest price nor any tender and reserves the right to
cancel this solicitation at any time.

b. The Town reserves the right to remove a portion of the work identified within, from the work
to be completed.

c. Upon written acceptance of the tender within the tender validity period, the Tender Form
becomes part of the Contract Documents, and the successful tenderer becomes the
Contractor. The Contractor will be required to execute a formal agreement (Appendix B -
Form of Agreement) with the Owner within thirty (30) days of the date of the letter of
intent.

11. CERTIFICATE OF RECOGNITION

The contractor and subcontractors shall within fourteen (14) calendar days of award of the
contract, and prior to commencement of the work, provide a Letter of Good Standing under the
Certificate of Recognition (COR) Program from the Newfoundland and Labrador Construction
Safety Association, as well as provide a letter of clearance from Workplace NL. These
documents must be valid at the date of the Submission Deadline.

12. PERIOD OF WORK

d. Unless otherwise specified or approved by the Town, the contractor shall be mobilized and
on the work site on July 6™, 2026, after execution of a signed contract agreement.

e. No work is to commence before the date of the formal agreement.
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TENDER BID FORM

Tender for: Town of Portugal Cove-St. Philip’s
1119 Thorburn Road Portugal Cove-St. Philip’s, NL
Attn: Manager, Public Works
Country Gardens Road Upgrades — PCSP-PW-2026-01

a. Having carefully examined the site of the proposed work and all conditions affecting such, as well
as the Contract Documents including the Description of Work, Instructions to Bidders, all
Addenda, as well as any other documents included as part of the Tender package for this project

WE, THE UNDERSIGNED, hereby offer to furnish all necessary labour, materials,
superintendence, plant, tools and equipment, and everything else required to perform
expeditiously and complete in a satisfactory manner the work as outlined in Appendix C: Repairs
Areas for the sum of:

(S )

In lawful money of Canada which includes all prime costs, allowances and Government sales or
excise taxes, including HST, in force at this date, except as otherwise provided in the tendering
documents.

b. The work will be substantially performed by August 28, 2026.
c. WE ENCLOSE HEREWITH if required by the Instructions to Bidders

i. A Bid Bond in an acceptable form and correct amount issued by a company licensed to
carry on such a business in the Province of Newfoundland and Labrador or,
ii. A certified cheque in the correct amount.

In the event of this tender being accepted within the time stated in Section d) below and our
failure to enter into a contract in the form hereinafter mentioned for the amount of our tender
the said security may at the option of the Owner be forfeited. The forfeiting of the security does
not limit the right of action of the Owner against us for our failure or refusal to enter into a
contract.

10
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d. IF NOTIFIED IN WRITING BY THE OWNER OF THE ACCEPTANCE OF THIS TENDER WITHIN 60 DAYS
OF THE TENDER CLOSING DATE SUBJECT TO SUCH OTHER PERIOD AS MAY BE SPECIFIED IN THE
TENDERING DOCUMENTS, WE WILL:

i Execute the Form of Agreement;

ii. If specified, furnish the security for the proper completion of the work, the said security,
if in the form of bonds, to be issued on an acceptable form;

iii. Complete substantially all the work included in the contract within the time and under
conditions specified.

e. WE understand that Performance Bond, Labour and Materials Bond and Insurance as required
by the Contract Documents must be provided and in force prior to the commencement of any
work and satisfactory proof of such be provided to the Owner.

f. WE declare that the rates and prices variously set forth in the Tender Price Table (Appendix A)
have been correctly computed for the purposes of this Tender and that they include and cover
all contingencies and provisional sums and all duties, taxes and handling charges and all
transportation and all other charges.

g. WE confirm that the sums herein tendered include all sales taxes, royalties, custom duties,
foreign exchange charges, transportation, travelling costs, all overhead and profit, all
coordination fees, insurance premiums and all other charges.

h. WE understand and agree to list the name of sub-contractors and suppliers whose bids have
been used in the preparation of this tender price on the List of Sub-Contractors Form. The list
will be subject to the approval of the Owner. “By own forces” will be considered valid and
satisfactory only if the tenderer is recognized by the Newfoundland and Labrador Construction
Association or by the Road Builders Association as being a “bona fide” contractor or supplier of
that particular trade or item.

WE agree to authorize the Owner to release the names of subcontractors used in our tender
where such information is requested from the Owner.

WE reserve to us the right to substitute other sub-contractors for any trades in the event of any
sub-contractor becoming bankrupt after the date hereof. Any such substitutions shall be subject
to the approval of the Owner and contingent upon satisfactory evidence of bankruptcy.

i.  WE understand and agree that the Owner may order changes to the work in the form of
additions or deletions in accordance with the General Conditions, Supplementary General
Conditions and the intent of the contract documents.

j- WE here acknowledge receipt of the following addenda, if applicable:
Addendum l\ln(c) |

10
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k. Inorder for a Tender to be valid, it must be signed by duly authorized officials as indicated in the

Instructions to Bidders.

SIGNATURE OF TENDERER

Firm Name:

Address:

Postal Code: Email:
Telephone: Fax #:

Signing Officer

Signing Officer

Witnessed By

Date:

Corporate Seal

11
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LIST OF SUB-CONTRACTORS

The list of sub-contractors and/or manufacturers and/or suppliers that shall be employed on this project
for each part of the work identified in the table below must be completed by the bidder. The use of
these sub-contractors and/or manufacturers and/or suppliers is subject to the approval of the Owner. If
the work identified below is to be done by own forces indicate by filling in “By own forces” in the

Company Name column.

This form was completed and submitted by:

Name:

Address:

Date:

This form is an integral part of the Tender and shall be submitted as part of the Tender bid if sub-

contractors are to be used.

Work

Category:
Sub-contractor or
Manufacturer or Supplier

Company Name

Address

For each category identified in the table above, work experience references may be required by the

Owner.

12




APPENDIX A: TENDER PRICE TABLE



Unit Price Contract - Schedule of Quantities and Prices

Mobilization & Demobilization (1010)

Code |Description uom Quantity |Price Total Cost
1010 [1. Mobilization & Demobilization (not greater than 5% if on the Island, or 10% if [Lump-Sum 1
in Labrador, or 15% north of Cartwright, of Sub-Total before HST)
Environmental Regulations (1560)
1560 [1.Silt Fence Meter 10

Traffic Regulations (1570)

1570 [1. Flasgpersons Wages Hour 800
Landscaping, Seeding, Sodding & Tree Preservation (2104)

2104 |1. Hydrualic Seeding & Mulching Square Meter 1100
2104 |2. Supply & Placing Topsoil Square Meter 1100
Roadway Excavation, Emankment & Compaction (2224)

2224 |1. Removal of Unsuitable Material Cubic Meter 2950
Scarifying & Reshaping (2231)

2231 |1.Scarifying & Reshaping Square Meter 12750

2233

Selected Granular Base & Sub Base Materials (2233)

1. Class "A" Granular Base

Cubic Meter

1810

2233

2. Class "B" Granular Sub-Base

Cubic Meter

2950

Aspha

It Tack Coat (2547)

2547 |1. Supplies & Placement of Asphalt Tack Coat Meter Sq. 11725
Hot Mix Asphalt Concrete Paving (2552)

2552 |1.1 Hot Mix Asphalt - Base Course Tonne 1160
2552 |1.2 Hot Mix Asphalt - Surface Course Tonne 1160

Resha

ping & Patching Asphalt Pavement (2574)

2574 |1. Removal of Asphalt Pavement (Including Driveways) Square Meter 15000
2574 |2. Patching of Asphalt Pavement (Including Driveways) Square Meter 600
2574 |3. Cutting of Asphalt Pavement Meter 400
Manholes, Catch Basins, Ditch Inlets & Valve Chambers (2601)
2601 [1. Adjust Manhole Covers Prior to Surface Asphalt Each 5
Total

Harmonized Sales Tax (HST)
Code |Description uom Quantity |Price Total Cost
HST [Harmonized Sales Tax (HST) Lump-Sum 1

B
Notes:

1.For the purposes of the Public Tender Act and the evaluation of tenders received, the bid shall be the Total Tender Amount.
2.Costs associated with the Unit Price work will vary depending upon the quantities authorized by the Town during the course of construction and the final

contract amount will be adjusted accordingly, upwards or downwards, based upon the quoted unit rate.




APPENDIX B: FORM OF AGREEMENT

AGREEMENT BETWEEN OWNER AND CONTRACTOR
THIS AGREEMENT made in duplicate the day of in the year Two thousand and
BY AND BETWEEN
The Town of Portugal Cove-St. Philip’s, herein called the “Owner”

AND

herein called the “Contractor”

WITNESSETH: that the Owner and Contractor undertake and agree as follows:

ARTICLE A-1 THE WORK

The Contractor shall:

Perform all the Work required by the Contract Documents for Tender Country Gardens Road Upgrading
— PCSP-PW-2026-01 which has been signed in duplicate by both the parties. Do and fulfill everything

indicated by this Agreement, and

Commence the Work by the 6™ day of July 2026 and substantially perform the Work of this Contract
by the 28™ day of August 2026.

ARTICLE A-2 CONTRACT DOCUMENTS

The contract documents include all drawings; specifications and any addenda issued as part of the
tender package.



ARTICLE A-3 CONTRACT PRICE

The Owner shall pay to the Contractor in lawful money of Canada for the performance of the Contract,
the amounts determined for each of the items of work completed at the unit price stated in the unit
price table, subject to the adjustments provided herein and in the General conditions of the contract.
The quantities contained in the tender price table are approximate only, and the final payment shall be
made for the actual quantities that are incorporated in or made necessary by the work covered by the
Contract.

The Contract Price is

Dollars,

(S ) HST included, in Canadian funds.
ARTICLE A-4 PAYMENT

a. Subject to applicable legislation and, in accordance with prescribed regulations and in
accordance with the provisions of the General Conditions of the Contract, the Owner shall:

i Make monthly payments to the Contractor on account of the Contract Price;

ii. Upon Substantial Performance of the work pay to the Contractor any unpaid balance of
holdback monies then due; and

iii. Upon Total Performance of the Work pay to the Contractor any unpaid balance of the
Contract Price then due.

ARTICLE A-5 ADDRESSES FOR NOTICES
All communications in writing between the parties shall be deemed to have been received by the
addressee if delivered to the individual or to a member of the firm or to an officer of the Corporation for

whom they are intended or if sent by post or by telegram addressed as follows:

The Owner at 1119 Thorburn Road, Portugal Cove-St. Philip’s, NL A1M 1T6

The Contractor at

The Project Manager at




ARTICLE A-6 SUCCESSION

The General Conditions of the contract, and all other aforesaid contract documents, are all to be read
into and form part of this Agreement and the whole shall constitute the contract between the parties
and subject to law and the provisions of the contract documents shall ensure to the benefit of and be
binding upon the parties hereto, their respective heirs, legal representatives, successors, and assigns.

IN WITNESS WHEREOF the parties hereto have executed this Agreement under their respective
corporate seals and by the hands of their proper officers thereunto duly authorized.

SIGNED, SEALED AND DELIVERED
In the presence of:

OWNER CONTRACTOR
Name Name
Signed Signed

Name and Title

Name and Title

Name and Title

Date

Name and Title

Date



Additional Notes

PROVINCIAL SUPPLIER ALLOWANCE

In the evaluation of submissions, the Town must apply a ten per cent (10%) reduction to the bid price of a provincial supplier
prior to the evaluation based on the thresholds for the Canadian Free Trade Agreement (CFTA). The 10% reduction only
needs to be applied when the evaluation includes suppliers that are not provincial suppliers.

The submission with the lowest price, following the application of the provincial supplier reduction allowance if required,
and that meets all the requirements will ultimately be determined to be the preferred supplier and be awarded a contract if
an award is made.

ATIPPA

The financial value of a contract resulting from this procurement process will be publicly released as part of the award
notification process. This procurement process is subject to the Access to Information and Protection of Privacy Act, 2015.
The bidder agrees that any specific information in its bid that may qualify for an exemption from disclosure under subsection
39(1) of the Access to Information and Protection of Privacy Act, 2015 has been identified. If no specific information has been
identified it is assumed that, in the opinion of the bidder, there is no specific information that qualifies for an exemption
under subsection 39(1) of the Access to Information and Protection of Privacy Act, 2015.

PUBLIC OPENING

During the Covid-19 pandemic, the Town changed some of its operating practices, such as a digital public opening and
acceptance of electronic submissions. These practices remain, to ensure health and safety of staff. Tenders will be opened at
the Town Hall, 1119 Thorburn Road, on May 29, 2026, at 2:30 pm NST, after the submission deadline. Anyone is welcome to
attend in person or join the Zoom opening by using this link https://us02web.zoom.us/j/7098958000 with Meeting ID:
7098958000.

MUNICIPAL CONDUCT AND CODE OF CONDUCT COMPLIANCE

For the purposes of this procurement and any resulting contract, all contractors, subcontractors, consultants, and their
employees or agents engaged by the Town and acting under the direction of

the Town shall be deemed to be Municipal Officials as defined under the Municipal Conduct Act. Accordingly, such parties
are subject to and shall comply with the Town’s Code of Conduct, as amended from time to time. The Code of Conduct is
available at the following link:

[https://pcsp.ca/your-government/policies-by-laws/].

Failure to adhere to the Municipal Conduct Act and/or the Town’s Code of Conduct may result in corrective action by the
Town, including but not limited to termination of the contract.
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GC1

1.1

1.2

1.3

1.4

1.5

1.6

1.7

DEFINITIONS
Amendment

Modifications to the Open Call for Bids Documents identifying any required
additions, deletions, clarifications or corrections.

Business Day
Any day other than a Saturday, Sunday or statutory holiday in the Province.
Contract Documents

The Contract Documents consist of the Instruction to Bidders, Electronic Bid Form,
executed Agreement, General Conditions of Contract, Supplementary General
Conditions of Contract, Specifications, Drawings and such other documents as are
listed in Article A-2 of the Agreement, including all amendments thereto
incorporated before their execution and subsequent amendments thereto made
pursuant to the provisions of the contract or agreed upon between the parties. The
Successful Bidder's bid, and any amendments to the Specification issued during
the bidding period shall also form part of the Contract Documents.

Contract Price

The Contract Price means the amount stipulated in Article A3 of the Agreement,
or as adjusted through approved changes under GC 19-VALUATION AND
CERTIFICATION OF CHANGES IN THE WORK.

Contractor

The Contractor means the person, firm or corporation identified as such in the
Agreement. The term Contractor means the Contractor or the Contractor's
authorized representative as designated by the Contractor to the Owner in writing.
Materials and Equipment

The term Materials and Equipment means all materials, machinery, equipment and
fixtures forming the completed work as required by the Contract Documents but
does not include machinery and equipment used for preparation, fabrication,
conveying and erection of the work and normally referred to as construction
machinery and equipment.

Other Contractor

Page 1 of 35

Version — April 24, 2023 MI - General Conditions - UPC



GENERAL CONDITIONS OF CONTRACT

1.8

1.9

1.10

1.1

1.12

1.13

The term Other Contractor means any person, firm or corporation employed by or
having a separate contract directly or indirectly with the Owner for work other than
that required by the Contract Documents.

Owner

The Owner is the person or entity identified as such in the Agreement. The term
Owner means the Owner or the Owner’s authorized representatives as designated
by the Owner.

Owner’s Representative

The Owner’s Representative for the purposes of administrating this construction
Contract shall be the designated representative of the Owner or their consultant.

Products

The term Products means all material, machinery, equipment and fixtures forming
the completed work as required by the Contract Documents but does not include
machinery and equipment used for preparation, fabrication, conveying and
erection of the Work and normally referred to as construction machinery and
equipment.

Project

The Project is the total construction of which the Work performed under the
Contract Documents may be the whole or a part.

Subcontractor

A Subcontractor is a person, firm or corporation having a direct contract with the
Contractor to perform a part or parts of the Work included in the Contract, or to
supply products worked to a special design according to the Contract Documents,
but does not include one who merely supplies products not so worked.
Substantial Performance

A Contract shall be deemed to be substantially performed

a) when the work or a substantial part thereof is ready for use or is being used
for the purpose intended; and

b) when the work to be done under the contract is capable of completion or
correction at a cost of not more than:
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1.14

1.15

1.16

GC 2

2.1

2.2

2.3

(i) three per centum of the first two hundred and fifty thousand dollars
($250,000) of the contract price,

(i) two per centum of the next two hundred and fifty thousand dollars
($250,000) of the contract price, and

(i)  one per centum of the balance of the contract price.
Where the work or a substantial part thereof is ready for use or is being used for
the purpose intended and where the work cannot be completed expeditiously for
reasons beyond the control of the contractor, the value of the work to be completed
shall be deducted from the contract price in determining substantial performance.

Time

a) The Contract Time is the time stated in Article A-1(c) of the Agreement for
Substantial Performance of the Work.

b) The date of Substantial Performance of the Work is the date certified by the
Owner.

c) The term day, as used in the Contract Documents, shall mean the calendar
day.

d) The term working day means any day observed by the construction industry
in the area of the place of building.

Total Performance

Total Performance shall mean when the Work has been performed to the
requirements of the Contract Documents and is so certified by the Owner.

Work

Work includes the whole of the works, materials, matters and things required to be

done, furnished and performed by the Contractor under the Contract.
DOCUMENTS

The Contract Documents shall be signed by the Owner and the Contractor.

Words which have well known technical or trade meanings are used in the Contract
Documents in accordance with such recognized meanings.

In the event of conflicts between Contract Documents the following shall apply:
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GC 3

3.1

3.2

3.3

3.4

3.5

GC4

4.1

GC5

5.1

a) Drawings of a later date shall govern.

b) Figured dimensions shown on the Drawings shall govern even though they
may differ from scaled dimensions.

c) Drawings of larger scale shall govern over those of smaller scale of the
same date.

d) Project Specifications shall govern over Drawings.

e) The General Conditions of Contract shall govern over Project
Specifications.

f) Supplementary General Conditions shall govern over the General
Conditions of the Contract.

h) The Agreement Between Owner and Contractor shall govern over all
documents.

ADDITIONAL INSTRUCTIONS AND SCHEDULE OF WORK
During the progress of the Work the Owner may furnish to the Contractor such
additional instructions as may be necessary to supplement the Contract
Documents. All such instructions shall be consistent with the intent of the Contract

Documents.

Additional instructions may include minor changes to the Work which affect neither
Contract Price nor the Contract Time.

Additional instructions may be in the form of drawings, samples, models or written
instructions.

Additional instructions will be issued by the Owner with reasonable promptness
and in accordance with any schedule agreed upon.

The Contractor shall, within fifteen (15) days of the signing of this contract provide
the Owner with a schedule of work.

DOCUMENTS PROVIDED
The Contractor will be provided, without charge, a copy of Contract Documents or
parts thereof, in electronic format, as are reasonably necessary for the
performance of the Work.

DOCUMENTS ON THE SITE

The Contractor shall keep one copy of all current Contract Documents and shop
drawings on the site, in good order and available to the Owner and/or their
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representatives. This requirement shall not be deemed to include the executed
Contract Documents.

GC6 OWNERSHIP OF DOCUMENTS AND MODELS

6.1  All Contract documents and copies thereof, and all models are and shall remain
the property of the Owner and are not to be used on other work.

6.2 Such documents are not to be revised in any manner without the written
authorization of the Owner.

6.3  Models furnished by the Contractor or the Owner are the property of the Owner.

GC7 OWNER'S DECISIONS

7.1 The Owner, in the first instance, shall decide on questions arising under the
Contract Documents and interpret the requirements therein. Such decisions shall
be given in writing.

7.2 The Contractor shall notify the Owner in writing within five (5) days of receipt of a
decision of the Owner referred to in GC 7.1 if the Contractor believes that a
decision by the Owner is in error and/or at variance with the Contract Documents.
Unless the Contractor fulfills this requirement subsequent claims by the Contractor
for extra compensation, arising out of the decision, will not be accepted.

7.3  If the question of error and/or variance is not resolved immediately, and the Owner
decides that the disputed work shall be carried out, the Contractor shall act
according to the Owner’s written decision.

Any question of change in Contract Price and/or extension of Contract Time due
to such error and/ or variance shall be decided as provided in GC 16 - Settlement
of Disputes and Claims.

GC 8 DELAY

8.1 If it can be clearly shown that the Contractor is delayed in the performance of the
work by any act or fault of the Owner or other Contractor, then the Contract Time
shall be extended for such reasonable time as the Owner may decide in
consultation with the Contractor. The Contractor shall be reimbursed for any costs
incurred by the Contractor as a result of such a delay occasioned by the act or
fault, provided that it can be clearly shown that the Contractor's forces cannot work
efficiently elsewhere on the project and that the incurred cost is limited to that which
could not reasonably have been avoided.
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8.2  If the Contractor is delayed in the performance of the Work by a Stop Work Order
issued by any court or other public authority, and providing that such order was not
issued as the result of any act or fault of the Contractor or of any one employed by
the Contractor directly or indirectly, then the Contract Time shall be extended for
such reasonable time as the Owner may decide, in consultation with the
Contractor, and the Contractor shall be reimbursed for any on-site costs incurred
by the Contractor as the result of such delay.

8.3 Ifthe Contractor is delayed in the performance of the Work by civil disorders, labour
disputes, strikes, lock-outs (including lock-outs decreed or recommended for its
members by a recognized Contractor's Association, of which the Contractor is a
member) fire, unusual delay by common carriers or unavoidable casualties or,
without limit to any of the foregoing, by any cause of any kind whatsoever beyond
the Contractor's control, then the Contract Time shall be extended for such
reasonable time as may be decided by the Owner, in consultation with the
Contractor, but in no case shall the extension of time be less than the time lost as
the result of the event causing the delay, unless such shorter extension of time be
agreed to by the Contractor.

8.4  No extension shall be made for delay unless written notice of claim is given to the
Owner within fourteen (14) days of its commencement, providing that in the case
of a continuing cause of delay only one notice shall be necessary.

GC9 OWNER'S RIGHT TO DO WORK

9.1 If the Contractor should neglect to prosecute the Work properly or fail to perform
any provisions of the Contract, the Owner may notify the Contractor in writing that
the Contractor is in default of the Contractor’s contractual obligations and instruct
the Contractor to correct the default within five (5) working days of receiving the
notice.

9.2 If the correction of the default cannot be completed within the five (5) working days
specified, the Contractor shall be considered to be in compliance with the Owner's
instructions if the Contractor:

a) commences the correction of the default within the specified time, and
b) provides the Owner with an acceptable schedule for such correction, and

c) completes the correction in accordance with such schedule.

9.3 If the Contractor fails to comply with the provisions GC 9.1 and GC 9.2 the Owner
may, without prejudice to any other right or remedy the Owner may have, correct
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such default and may deduct the cost thereof from the payment then or thereafter
due the Contractor.

GC 10 OWNER'S RIGHT TO STOP WORK OR TERMINATE CONTRACT

10.1 If the Contractor should be adjudged bankrupt, or makes a general assignment for
the benefit of creditors or if a receiver is appointed on account of the Contractor’s
insolvency, the Owner may, without prejudice to any other right or remedy the

Owner may have, by giving the Contractor written notice, terminate the Contract.

10.2 The Owner may notify the Contractor in writing that the Contractor is in default of
the Contractor’s contractual obligations, if the Contractor.

a) fails to proceed regularly and diligently with the Work; or

b) without reasonable cause wholly suspends the carrying out of the Work
before the completion thereof, or

c) refuses or fails to supply sufficient properly skilled workers or proper quality
of work, products or construction machinery and equipment for the
scheduled performance of the Work within five (5) working days of receiving
written notice from the Owner, except in those cases provided in GC
8 - Delay; or

d) fails to make payments due to the Contractor’s Subcontractors, suppliers or
workers; or

e) persistently disregards laws or ordinances, or the Owner’s instructions; or
f) otherwise violates the provisions of the Contract to a substantial degree.

Such written notice by the Owner shall instruct the Contractor to correct the default
within five (5) working days from the receipt of the written notice.

10.3 If the correction of the default cannot be completed within the five (5) working days
specified, the Contractor shall be considered to be in compliance with the Owner's
instructions if the Contractor:

a) commences the correction of the default within the specified time,

b) provides the Owner with an acceptance schedule for such correction, and

c) completes the correction in accordance with such schedule.
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10.4

10.5

GC 11

111

11.2

11.3

If the Contractor fails to correct the default within the time specified or subsequently
agreed upon, the Owner may, without prejudice to any other right or remedy the
Owner may have, stop the Work or terminate the Contract.

If the Owner terminates the Contract under the conditions set out above, the Owner

is entitled to:

a) take possession of the premises and products and utilize the temporary
buildings, plants, tools, construction machinery and equipment, goods,
materials, intended for, delivered to and placed on or adjacent to the work
and may complete the Work by whatever method the Owner may deem
expedient but without undue delay or expense;

b) withhold any further payments to the Contractor until the Work is finished.

c) upon Total Performance of the Work, charge the Contractor the amount by
which the full cost of finishing the Work including compensation to the
Owner for the Owner’s additional services and a reasonable allowance to
cover the cost of any corrections required by GC 31 - Warranty, exceeds
the unpaid balance of the Contract Price; or if such cost of finishing the Work
is less than the unpaid balance of the Contract Price, pay the Contractor the
difference.

d) on expiry of the warranty period, charge the Contractor the amount by which
the cost of corrections under GC 31 - Warranty exceeds the allowance
provided for such corrections, or if the cost of such corrections is less than
the allowance, pay the Contractor the difference.

CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE
CONTRACT

If the Owner should be adjudged bankrupt, or makes a general assignment for the
benefit of creditors, or if a receiver is appointed on account of the Owner’s
insolvency, the Contractor may, without prejudices to any other right or remedy the
Contractor may have, by giving the Owner written notice, terminate the Contract.

If the Work should be stopped or otherwise delayed for a period of thirty (30)
calendar days or more under an order of any court, or other public authority, and
providing that such order was not issued as the result of any act or fault of the
Contractor or of any one directly or indirectly employed by the Contractor, the
Contractor may, without prejudice to any other right or remedy the Contractor may
have, by giving the Owner fifteen (15) calendar days written notice, terminate the
Contract.

The Contractor may notify the Owner in writing that the Owner is in default of the
Owner’s contractual obligations if:
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a) The Owner fails to issue a certificate in accordance with GC 21 - Certificates
and Payments;

b) The Owner fails to pay to the Contractor when due any amount certified by
the Owner and verified by the audit of the Owner.

Such written notice shall advise the Owner that if such default is not corrected
within fifteen (15) calendar days from the receipt of the written notice the
Contractor may, without prejudice to any other right or remedy the Contractor may
have, stop the work and/ or terminate the contract.

11.4 If the Contractor terminates the Contract under the conditions set out above, the
Contractor shall be entitled to be paid for all Work performed and for any loss
sustained upon products and plant supplied with reasonable overhead, profit and
damages.

GC 12 OTHER CONTRACTORS

12.1 The Owner reserves the right to let separate contracts in connection with the
project of which the Work is part.

12.2 The Owner shall co-ordinate the work and insurance coverages of Other
Contractors as it affects the Work of this Contract.

12.3 The Contractor shall coordinate the Contractor's work with that of Other
Contractors and connect as specified or shown in the Contract Documents. Any
change in the costs incurred by the Contractor in the planning and performance of
such work which was not shown or included in the Contract documents as of the
date of signing the Contract, shall be evaluated as provided under GC
19 - Valuation and Certification of Changes in the Work.

12.4 The Contractor shall report to the Owner any apparent deficiencies in other
Contractor's work which would affect the Work of this Contract immediately when
they come to the Contractor’'s attention and shall confirm such report in writing.
Failure by the Contractor to so report shall invalidate any claims against the Owner
by reason of the deficiencies of Other Contractor's work except as to those of which
the Contractor was not reasonably aware.

GC 13 ASSIGNMENT

13.1 The Contractor shall not assign the Contract or any part thereof or any benefit or
interest therein or thereunder with/out the written consent of the Owner.
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GC 14

141

14.2

14.3

14.4

14.5

14.6

14.7

GC 15

15.1

Version

SUBCONTRACTORS

The Contractor agrees to preserve and protect the rights of the Owner under the
Contract with respect to any work to be performed under subcontract. The
Contractor shall:

a) require the Contractor’'s Subcontractors to perform their work in accordance
with and subject to the terms and conditions of the Contract Documents,
and

b) be fully responsible to the Owner for acts and omissions of the Contractor’'s
Subcontractors and of persons directly or indirectly employed by them as
for acts and omissions of persons directly employed by the Contractor.

The Contractor therefore agrees that the Contractor will incorporate all the terms
and conditions of the Contract Documents into all Subcontract Agreements the
Contractor enters into with the Contractor’s Subcontractors.

The Contractor shall employ those Subcontractors proposed by the Contractor in
writing and accepted by the Owner prior to the signing of the Contract for such
portions of the work as may be designated in the bidding requirements.

The Owner may, for reasonable cause, object to the use of a proposed
Subcontractor and require the Contractor to employ another.

In the event that the Owner requires a change from any proposed Subcontractor
the Contract Price shall be adjusted by the difference in cost occasioned by such
required change.

The Contractor shall not be required to employ as a Subcontractor any person or
firm to whom the Contractor may reasonably object.

The Owner may, upon reasonable request and at the Owner’s discretion, provide
to a Subcontractor information as to the percentage of the Subcontractor's work
which has been certified for payment.

Nothing contained in the Contract Documents shall create any contractual
relationship between any Subcontractor and the Owner.

EMERGENCIES
The Owner has authority in an emergency to stop the progress of the Work

whenever in the Owner’s opinion such stoppage may be necessary to ensure the
safety of life, or the Work, or neighbouring property. This includes authority to make
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changes in the Work, and to order, assess and award the cost of such work, extra
to the Contract or otherwise, as may in the Owner’s opinion be necessary. The
Owner shall, within two (2) business days, confirm in writing any such instructions.
In such a case if work has been performed under direct order of the Owner, the
Contractor shall keep the Contractor’s right to claim the value of such work.

15.2 Should the Work be stopped by civil pickets, or other disorder, neither the Owner
nor the Contractor shall have claim for change in the price of the Contract.

15.3 When requested in writing by the Owner, the Contractor shall, at no additional cost
to the Owner, make appropriate alterations in the method, Product, or work force
at any time the Owner considers the Contractor's actions to be unsafe, or
damaging to either the Work or existing facilities or the environment.

GC 16 SETTLEMENT OF DISPUTES AND CLAIMS

16.1 In the case of any dispute or claim arising between the Owner and the Contractor
as to their respective rights and obligations under the Contract, either party hereto
may give the other written notification of such dispute or claim. The notification of
dispute or claim shall be made within fourteen (14) calendar days of the dispute or
cause of action arising. If the dispute or claim cannot be resolved to the satisfaction
of both parties, either party may refer the matter to such judicial tribunal as the
circumstances require.

16.2 Legal proceedings shall not take place until after the performance or the
substantial performance of the disputed work except:

a) when the dispute concerns a certificate for payment.

b) where either party can show that the matter in dispute requires immediate
consideration while evidence is available.

c) in the case of legal proceedings, where the action may become prescribed
by reason of delay.

GC 17 INDEMNIFICATION

17.1 Except as provided in GC 17.2, the Contractor shall be liable for, and shall
indemnify and hold harmless the Owner against all claims, demands, losses, costs,
damages, actions, suits or proceedings, whatsoever arising under any statute or
Common Law:

a) in respect of personal injury to or the death of any person whomsoever
arising out of or in the course of or caused by the carrying out of the Work;
and

Page 11 of 35
Version — April 24, 2023 MI - General Conditions - UPC



GENERAL CONDITIONS OF CONTRACT

b) in respect of any injury or damage whatsoever to any property, real or
personal or any chattel real, insofar as such injury or damage arises out of
or in the course of or by reason of the carrying out of the Work.

17.2 The Contractor shall not be liable under GC 17.1 if the injury, death, loss or
damage is due to any act or neglect of the Owner.

GC 18 CHANGES IN THE WORK

18.1 The Owner may make changes by altering, adding to, or deducting from the Work,
with the Contract Price and the Contract Time being adjusted accordingly.

18.2 Except as provided in GC 15 - Emergencies, no change shall be made without a
written order from the Owner and no claim for an addition or deduction to the
Contract Price or change in the Contract Time shall be valid unless so ordered and
at the same time valued or agreed to be valued as provided in GC 19 - Valuation
and Certification of Changes in the Work.

GC 19 VALUATION AND CERTIFICATION OF CHANGES IN THE WORK

19.1 The value of any change shall be determined in one or more of the following
methods:

a) by unit prices subsequently agreed upon
b) by estimate and acceptance in a lump sum
c) by cost and a fixed or percentage fee.

In the case of changes in the Work valued as outlined in GC 19.1 (a), where Unit
Prices are provided in the Contract for Work to be done, those Unit Prices shall be
used in determining the value of the change. If any Unit Price is not provided in the
Contract for the Work, a Unit Price shall be subsequently agreed upon or an
alternate method of determining the value of the Work shall be used.

In the case of changes in the Work valued as outlined in GC 19.1 (b), the
Contractor shall submit an itemized estimate for all materials and labour to
complete the extra work.

In the case of changes in the Work valued as outlined in GC 19.1 (c), the
Contractor shall submit detailed invoices, vouchers and time sheets for all
materials and labour to complete the extra work.
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Subject to the provisions of GC 19.2, when work is performed by the Contractor's
own forces the Contractor’'s markup for overhead shall be ten (10) percent and the
Contractor’s profit ten (10) percent of the agreed or actual cost of the change.
When work is performed by one of the Contractor's Subcontractors, the
Subcontractor's markup for overhead shall be ten (10) percent of the agreed or
actual cost of the change plus five (5) percent for profit. The Contractor's markup
for overhead and profit shall be ten (10) percent of the Subcontractor's total price.

19.2 Notwithstanding the provisions of GC 19.1, in case of changes in the Work, (a)
where unit prices are provided in the Contract for work to be done those unit prices
shall be used in determining the value of any change and (b) the amount charged
for equipment rentals shall be that provided in the Contract and no additional
amount shall be paid as markup for overhead or profit for the Contractor or
Subcontractor.

19.3 Notwithstanding the provisions of GC 19.1, in case of purchase of left over product
or materials, the Contractor’s profit shall be ten (10) percent of the cost as
supported by invoices or vouchers, or agreed upon price. No markup for overhead
shall be added. This applies to material or product that are supplied only and not
installed on site.

19.4 When a change in the Work is proposed or required the Contractor shall present
to the Owner for approval the Contractor’s claim for any change in the Contract
Price and/or change in the Contract Time. The Owner shall be satisfied as to the
correctness of such claim and, when approved shall issue a written order to the
Contractor to proceed with the change. The value of work performed in the change
shall be included for payment with the regular certificate for payment.

19.5 In the case of changes in the Work to be paid for under GC 19.1, the form of
presentation of costs and methods of measurement shall be agreed to by the
Owner and Contractor before proceeding with the change. The Contractor shall
keep accurate records, as agreed upon, of quantities or costs and present an
account of the cost of the change in the Work, together with vouchers where
applicable.

19.6 If the method of valuation, measurement and the change in Contract Price and/or
change in Contract Time cannot be promptly agreed upon, and the change is
required to be proceeded with then the Owner shall determine the method of
valuation, measurement and the change in Contract Price and/or Contract Time
subject to final determination in the manner set out in GC 16 - Settlement of
Disputes and Claims. In this case the Owner shall issue a written authorization for
the change setting out the method of valuation and if by lump sum the Owner’s
valuation of the change in Contract Price and/or Contract Time.
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19.7 Inthe case of a dispute in the valuation of a change authorized in the Work pending
final determination of such value, the Owner shall certify the value of work
performed and include the amount with the regular certificates for payment.

19.8 Itis intended in all matters referred to above that both the Owner and Contractor
shall act promptly.

19.9 Credits will be based on the net cost of material and labour or the net difference in
unit price quantities.

GC 20 APPLICATION FOR PAYMENT

20.1 Applications for payment on account as provided for in Article A-4 of the
Agreement may be made monthly as the Work progresses.

20.2 Application for payment shall be made monthly on a date to be agreed between
the Owner and the Contractor and the amount claimed shall be for the value,
proportionate to the amount of the Contract, of work performed and products
delivered to the site at that date.

20.3 The Contractor shall submit to the Owner, before the first application for payment,
a schedule of values of the various parts of the Work, aggregating the total amount
of the Contract Price and divided so as to facilitate evaluation of applications for
payment.

20.4 The revised schedule, if required, shall be made out in such form, and supported
by such evidence as to its correctness, as the Owner may reasonably direct, and
when approved by the Owner shall be used as the basis for application for
payment.

20.5 When making application for payment, the Contractor shall submit a statement
based upon this schedule. Claims for products delivered to the site but not yet
incorporated into the Work shall be supported by such evidence as the Owner may
reasonably require to establish the value and delivery of the products.

20.6 Applications for release of holdback monies following the Substantial Performance
of the Work and the application for final payment shall be made at the time and in
the manner set forth in GC 21 - Certificates and Payments.

GC 21 CERTIFICATES AND PAYMENTS

21.1  The Owner shall, within ten (10) days of receipt of an application for payment from
the Contractor submitted in accordance with GC 20 - Application for Payment,
issue a certificate for payment in the amount applied for or such other amount as
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the Owner shall determine to be properly due. If the Owner amends the application
the Owner shall promptly notify the Contractor in writing, giving the Owner's
reasons for the amendment.

21.2 The Owner shall within twenty-one (21) calendar days of the issuance of a
certificate for payment by the Owner, make payment to the Contractor on account,
in accordance with the provisions of the Agreement.

21.3 If payment is not made by the Owner within sixty (60) calendar days of issuance
of a certificate for payment, the Owner will be liable for interest on the amount
owing at the rate of Bank of Canada Prime rate +1 % per annum from the sixty-first
(61st) day to the date of payment.

21.4 Notwithstanding any other provisions of this Contract:

a) If on account of climatic or other conditions reasonably beyond the control
of the Contractor there are items of work that cannot be performed, the
payment in full for that which has been performed as certified by the Owner
shall not be withheld or delayed by the Owner on account thereof, but the
Owner may withhold from the Contract Price until the remaining work is
finished an amount sufficient to cover the cost to the Owner of performing
such remaining work and to adequately protect the Owner from claims.

b) Holdbacks will be released on the following conditions:

i) a copy of the contract between the Subcontractor and the Contractor,
or some other suitable Document satisfactory to the Owner, must be
presented to the Owner,

ii) the Subcontract is completed without deficiencies;

iii) the warranty for the Subcontract will not start until Substantial
Performance of the General Contract;

iv) the Contractor provides an approved statutory declaration that all
monies have been paid to the Subcontractors;

V) the Owner will, at that time, release the total amount specified on the
Sub-contractor's Contract.

21.5 Notwithstanding the provisions of GC 21.4 (b) and notwithstanding the wording of
such certificate the Contractor shall ensure that such work is protected pending
the Total Performance of the Contract and be responsible for the correction of any
defects in it regardless of whether or not they were apparent when such certificates
were issued.
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21.6 The Owner shall, within ten (10) days of receipt of an application from the
Contractor for a Certificate of Substantial Performance, make an inspection and
assessment of the work to verify the validity of the application. The Owner shall
within seven (7) days of Owner’s inspection notify the Contractor of the Owner’s
approval or disapproval of the application. When the Owner finds the Work to be
Substantially Performed the Owner shall issue such a certificate. The date of this
certificate shall be the date of Substantial Performance of the Contract.
Immediately following the issuance of the Certificate of Substantial Performance,
the Owner, in consultation with the Contractor shall establish a reasonable date
for the Total Performance of the Contract.

21.7 Following the issuance of the Certificate of Substantial Performance and upon
receipt from the Contractor of all documentation called for in the Contract
Documents the Owner shall issue a certificate for payment of holdback monies.
The release of holdback monies authorized by this certificate shall become due
and payable on the day following the expiration of the Statutory Limitation Period
stipulated in the Mechanics' Lien Act applicable to the place of Work, providing that
no lien or privilege claims against the Work exist and the Contractor has submitted
to the Owner a sworn statement that all accounts for labour, subcontracts,
products, construction machinery and equipment and any other indebtedness
which may have been incurred by the Contractor in the Substantial Performance
of the Work and for which the Owner might in any way be held responsible have
been paid in full except holdback monies properly retained.

21.8 The Owner shall, within ten (10) days of receipt of an application from the
Contractor for payment upon Total Performance of the Contract, make an
inspection and assessment of the Work to verify the validity of the application. The
Owner shall within seven (7) days of the Owner’s inspection notify the Contractor
of the Owner’s approval or disapproval of the application. When the Owner finds
the Work to be totally performed to the Owner’s satisfaction the Owner shall issue
a Certificate of Total Performance and certify for payment the remaining monies
due to the Contractor under the Contract less any holdback monies which are
required to be retained. The date of this certificate shall be the date of Total
Performance of the Contract. The Owner shall, within thirty (30) days of issuance
of such certificate, make payment to the Contractor in accordance with the
provisions of Article A-4 of the Agreement.

21.9 The release of any remaining holdback monies shall become due and payable on
the day following the expiration of the Statutory Limitation Period stipulated in the
Mechanics' Lien Act applicable to the place of building or where such legislation
does not exist or apply in accordance with such other legislation, regulations
governing privileges, industry practice or such other provisions which may be
agreed to between the parties, provided that no claims against the Work exist and
the Contractor has submitted to the Owner a sworn statement that all accounts for
labour, Subcontracts, products, construction machinery and equipment and any
other indebtedness which may have been incurred by the Contractor in the Total
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21.10

21.11

21.12

21.13

GC 22

22.1

Version

Performance of the Work and for which the Owner might in any way be held
responsible, have been paid in full except holdback monies properly retained.

No certificate for payment, or any payment made thereunder, nor any partial or
entire use of occupancy of the Work by the Owner shall constitute an acceptance
of any work or products not in accordance with the Contract Documents.

The issuance of the Certificate of Total Performance shall constitute a waiver of all
claims by the Owner against the Contractor except those previously made in
writing and still unsettled, if any, and those arising from the provisions of GC
31 - Warranty, or those arising from negligence on the part of the Contractor.

The acceptance of the Certificate of Total Performance or of the payment due
thereunder shall constitute a waiver of all claims by the Contractor against the
Owner except those made in writing prior to the Contractor’s application for
payment upon Total Performance of the Contract and still unsettled, if any.

The holdback to be used by the Owner when issuing certificate for payment will be
ten (10) percent of the value of the Work completed at the date of the Contractor's
claim.

Notwithstanding the provisions of GC 21.3 or any other provision of this Contract,
the Owner may:

a) in the event of a claim by the Owner against the Contractor for damages
arising out of the performance or non-performance of the Contract, withhold
payment of any amount equal to the alleged damages until the liability for
damages is established and no amount of interest will be paid on amounts
held under this clause;

b) set-off amounts owing by the Contractor to the Owner,

c) following the issuance of the Certificate of Substantial Performance,
withhold payment of an amount equal to twice the cost, as estimated by the
Owner, of remedying deficiencies until the issuance of a Certificate of Total
Performance and no amount of interest will be paid on amounts held under
this clause.

TAXES AND DUTIES

The Contractor shall pay all government sales taxes, customs duties and excise
taxes with respect to the Contract. All taxes and duties shall be added according
to this GC.
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Contractors are advised that the Owner is not exempt from the Harmonized Sale
Tax (HST). The Owner will pay the HST to the Contractor with each regular
progress billing.

22.2 Any increase or decrease in costs to the Contractor due to changes in such taxes
and duties after the date of the Agreement and up to the agreed date of completion
shall increase or decrease the Contract Price accordingly. The Contractor is to
co-operate with the Owner and permit access to books and records in order to
establish the amount of such taxes involved.

22.3 The Contractor shall maintain full records of the Contractor’'s estimates of and
actual cost to the Contractor of the Work together with all proper open call for bids,
quotations, contracts, correspondence, invoices, receipts and vouchers relating
thereto, shall make them available to audit and inspection by the Owner, the
Auditor General for Newfoundland and Labrador or by persons acting on their
behalf, shall allow them to make copies thereof and to take extracts therefrom, and
shall furnish them with any information which they may require from time to time in
connection with such records.

GC 23 LAWS, NOTICES, PERMITS AND FEES
23.1 The laws of the place of Work shall govern the Work.

23.2 The Contractor shall obtain all permits, licenses and certificates and pay all fees
required for the performance of the Work which are in force at the date of the Open
Call for Bids submission (but this shall not include the obtaining of permanent
easements or rights of servitude).

23.3 The Contractor shall give all required notices and comply with all laws, ordinances,
rules, regulations, codes and order of all authorities having jurisdiction relating to
the Work, to the preservation of the public health and construction safety which
are or become in force during the performance of the Work.

23.4 The Contractor shall not be responsible for verifying that the Contract Documents
are in compliance with the applicable laws, ordinances, rules, regulations and
codes relating to the Work. If the Contract Documents are at variance therewith,
or changes which require modification to the Contract Documents are made to any
of the laws, ordinances, rules, regulations and codes by the authorities having
jurisdiction subsequent to the date of the Open Call for Bids submission, any
resulting change in the cost shall constitute a corresponding change in the
Contract Price. The Contractor shall notify the Owner in writing requesting direction
immediately any such variance or change is observed by the Contractor.

23.5 If the Contractor fails to notify the Owner in writing and obtain the Owner’s direction

as required in GC 23.4 and performs any work knowing it to be contrary to any
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laws, ordinances, rules, regulations, codes and orders of any authority having
jurisdiction, the Contractor shall be responsible for and shall correct any violations
thereof and shall bear all costs, expense and damages, attributable to the
Contractor’s failure to comply with the Provisions of such laws, ordinances, rules,
regulations, codes and orders.

23.6 The Contractor may be required to carry the cost of a municipal permit related to
performance of the Work. If a municipal permit is requested, the Contractor shall
advise the Owner of the request and where directed by the Owner, shall pay for
and obtain a permit related to the conduct of the Work and the Owner will issue a
change order to allow for payment of the cost of obtaining the permit. Nothing in
this clause relieves the Contractor of its obligation to make such filings and to
submit such documents and notices with respect to the Work on behalf of the
Owner as are otherwise required by the municipality. All other permits are to
remain the responsibility of the contractor.

GC 24 PATENT FEES

241 The Contractor shall pay all royalties and patent license fees required for the
performance of the Contract and such royalties or fees shall be deemed to have
been included in the contract price. The Contractor shall hold the Owner harmless
from and against all claims, demands, losses, costs, damages, actions, suits or
proceedings arising out of the Contractor's performance of the Contract which are
attributable to an infringement or an alleged infringement of any patent or invention
by the Contractor or anyone for whose acts the Contractor may be liable.

24.2 The Owner shall hold the Contractor harmless against all claims, demands, losses,
costs, damages, actions, suits, or proceedings arising out of the Contractor's
performance of the Contract which are attributable to an infringement or an alleged
infringement of any patent or invention in executing anything for the purpose of the
Contract, the model, plan or design of which was supplied to the Contractor by the
Owner.

GC 25 WORKPLACE NL

25.1 At the time of bid submission, and prior to receiving payment on Substantial and
Total Performance of the Work, the Contractor shall provide evidence of
compliance with all requirements of the Province in the place of the Work with
respect to worker's compensation including payments due thereunder.

25.2 At any time during the term of Contract, when requested by the Owner, the
Contractor shall provide such evidence of compliance by the Contractor and any
or all of the Contractor’'s Subcontractors.
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25.3

GC 26

26.1

26.2

26.3

26.4

26.5

Non incorporated companies i.e.: partnerships, sole proprietorships, and
independent operators must provide coverage for any employees and personal
coverage for the principal(s).

LIABILITY INSURANCE

Contractors are advised that the Bid Documents contain a Certificate of Insurance
indicating the type and limit of liability (GC 26) and property insurance (GC 27)
required for this project. The successful bidder will be required prior to
commencement of work, to have the Certificate of Insurance completed by the
Contractor’s insurance company and delivered to the Owner not later than 30 days
after the award of the contract. The Contractor shall not commence any work until
they obtain, at their expense, all required insurances as specified on the Certificate
of Insurance. Such insurance must have the approval of the Owner and be to the
limits, form and amounts specified.

The Contractor’s Insurance Company or its agent shall be licensed to do business
in the Province of Newfoundland & Labrador.

The Contractor will not permit any Subcontractor to commence work on this Project
until the same insurance requirements have been complied with by such
Subcontractors.

If the Contractor should fail to effect and keep in force the policies referred to, or
any other insurance which may be required to effect under the terms of the
Contract, the Owner may effect and keep in force any such insurance and pay the
premiums necessary for the purpose and from time to time deduct the amount so
paid from any payments due to the Contractor to recover the same as a debt due
from the Contractor.

Comprehensive General Liability Insurance

a) Without restricting the generality of GC 17 - Indemnification, the Contractor
shall provide and maintain, either by way of a separate policy or by an
endorsement to their existing policy, Commercial Liability Insurance
acceptable to the Owner and subject to limits set out in detail in the
Certificate of Insurance inclusive per occurrence for bodily injury, death, and
damage to property including loss of use thereof.

b) This insurance shall include as an additional insured His Majesty the King
in Right of Newfoundland and Labrador, the Owner, and the
Occupant/Operator of the property. Such insurance must have the approval
of the Owner and be to the limits, form and amounts specified. The
Contractor will not permit any Subcontractor to commence work on this
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Project until the same insurance requirements have been compiled with by
the Subcontractor.

c) The insurance shall also include as Unnamed Insureds the Owner
Representative of the Owner with respect to work performed by the
Contractor, but excluding professional liabilities associated with such
architectural and engineering consultants.

d) The Comprehensive General Liability Insurance will not be limited to, but

shall include coverage for:

1) premises and operations liability

2) products or completed operations liability

3) blanket contractual liability

4) broad form property damage

5) cross liability

6) elevator and hoist liability

7) contingent employer's liability

8) personal injury liability

9) liability with respect to non-owned licensed vehicles

10) shoring, blasting, excavating, underpinning, demolition, pile driving
and caisson work, work below ground surface, tunneling and grading
as applicable.

e) The insurance shall include a minimum limit of $5,000,000.00 inclusive for
all claims for Bodily Injury or Property. Reduced limits for any part of the
coverage is not acceptable.

f) A deductible up to a maximum amount of $5,000.00 will be permitted on
blasting and demoilition with the Contractor paying the deductible amount of
each claim.

Q) Completed operations liability shall be maintained continuously until twelve
(12) months from the date the Owner issues a Certificate of Substantial
Performance.

26.6 Automobile Liability Insurance
a) The Contractor shall provide and maintain liability insurance in respect of (i)
owned licensed vehicles and (ii) leased vehicles, subject to limits set out in

this Contract.

b) This insurance shall include a minimum limit of $2,000,000.00 inclusive for
all claims for Bodily Injury or Property Damage arising from one accident.

c) This insurance shall include a schedule of vehicles or a statement taken
from the policy that all vehicles are covered.
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26.7

26.8

26.9

26.10

GC 27

27 .1

27.2

27.3

27.4

Aircraft and or Watercraft Liability Insurance

The Contractor shall provide and maintain liability insurance with respect to owned
and non-owned aircraft and watercraft, as may be applicable, subject to limits set
out in this Contract. Such insurance shall be in the names of the Contractor, His
Majesty the King in Right of Newfoundland and Labrador, and the Owner as
defined in 26.5 (b) and (c) where they have an insurable interest in the use and
operation of such aircraft and watercraft.

Airport Contractor Liability Insurance

The Contractor shall provide and maintain liability insurance with respect to work
completed on the tarmac side of an airport and/or inside an airport and the area
outside an airport if this is not provided within the Contractor's Commercial General
Liability Insurance.

Environmental Impairment Liability Insurance

a) The Contractor shall provide and maintain liability insurance with respect to
environmental contamination/remediation at a work site.

b) The insurance shall include a minimum limit of $2,000,000.00

All insurance policies shall contain an endorsement requiring notification of His
Majesty the King and the Named Insured, in writing, thirty (30) days prior to
cancellation of any policy or material change, except in the event of non- payment
where policy conditions dealing with termination will apply.

PROPERTY INSURANCE

The Contractor shall provide and maintain property insurance for contracts over
$25,000, acceptable to the Owner, insuring the full value of the Work in the amount
of the Contract Price (excluding of HST) and the full value as stated of products
for incorporation into the work. The insurance shall include as additional insured
the Owner and His Majesty the King in Right of Newfoundland and Labrador.

The Contractor’s Insurance Company or its agent shall be licensed to do business
in the Province of Newfoundland & Labrador.

Such coverage shall be provided for by either Broad Form Builders' Risks Policy
or an Installation Floater or Piers, Wharves, and Docks Rider.

The policies shall insure on a Broad Form basis direct loss or damage subject to
any exclusions specified in the Contract. Such coverage shall apply to:
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27.5

27.6

27.7

a) all products, labour, and supplies of any nature whatsoever, the property of
the Insureds or of others for which the Insureds may have assumed
responsibility, to be used in or pertaining to the site preparations,
demolitions of existing structures, erections and/or fabrication and/or
reconstruction and/or repair of the insured project, while on the site or in
transit, subject to the exclusion of the property specified.

b) the installation, testing and any subsequent use of machinery and
equipment including boilers, pressure vessels or vessels under vacuum.

c) damage to the Work caused by an accident to and/or the explosion of any
boiler(s) or pressure vessel(s) forming part of the work.

d) damage to Work caused by earthquake or flooding.

Such insurance may have a deductible clause but the amount of the deductible
shall not exceed $2,500.00.

Such coverage shall exclude construction machinery, equipment, temporary
structural and other temporary facilities, tools, and supplies used in the
construction of the work and which are not expendable under the Contract.

Policies provided shall contain an endorsement requiring notification of His Majesty
the King and the Named Insured, in writing, thirty (30) days prior to cancellation of
any policy or material change of coverage except in the event of non-payment
where policy conditions dealing with termination will apply.

All such insurance shall be maintained continuously until the date the Owner
issues a Certificate of Total Performance and be extended and kept in force during
any Period of Delay. All such insurance shall provide for the Owner to take
occupancy of the work or any part thereof during the term of the insurance. Any
increase in the cost of this insurance arising out of such occupancy shall be at the
Owner's expense.

The policies shall provide that in the event of a loss, payment for damage to the
Work shall be made to the Owner and the Contractor as their respective interests
may appear. The Contractor shall act on behalf of the Owner and the Contractor
for the purpose of adjusting the amount of such loss with the Insurers. On the
determination of the extent of the loss, the Contractor shall immediately proceed
to restore the Work and shall be entitled to receive from the Owner (in addition to
any sum due under the Contract) the amount at which the Owner's interest in the
restoration work has been appraised, such amount to be paid as the work of
restoration proceeds and in accordance with the Owner’s certificates for payment.
Damage shall not affect the rights and obligations of either party under the Contract
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27.8

27.9

27.10

27.11

27.12

27.13

GC 28

28.1

except that the Contractor shall be entitled to such reasonable extension of time
for Substantial and Total Performance of the work as the Owner may decide.

The Contractor shall be responsible for any deductible amounts under the policies
and the payment of monies up to the deductible amount made in a satisfaction of
a claim shall be borne by the Contractor.

The Contractor shall be responsible for providing such additional insurance as may
be required to protect the insured against loss on items excluded from the policies
referred to in the Contract. The provisions of the insurance coverage requirements
contained in the Contract are not intended to cover all of the Contractor’s
obligations under GC 17 Indemnification. Any additional risk management
measures or additional insurance coverages the Contractor may deem necessary
to fulfill the Contractor’'s obligations under GC 17 shall be at the Contractor’s
discretion and expense.

The successful bidder will be required prior to commencement of work, to have the
Certificate of Insurance completed by the Contractor’s insurance company and
delivered to the Owner not later than 30 days after the award of the contract. Such
insurances must have the approval of the Owner and be to the limits, form and
amounts specified. The Contractor will not permit any Subcontractor to commence
work on this Project until the same insurance requirements have been complied
with by the Subcontractor.

The interest of the Subcontractors are to be specifically included in the policy and
the policy shall contain the following clause:
"Loss, if any, payable to the Owner and the Insured, as their respective
interests may appear."

The Contractor further agrees that so much of the money due to them under and
by virtue of this Contract as shall be considered necessary by the Owner may be
retained by the Owner until all such suits or claims for damages shall have been
settled and evidence to that effect furnished to the satisfaction of the Owner.

If the Contractor should fail to effect and keep in force the policies referred to, or
any other insurance which may be required to effect under the terms of the
Contract, the Owner may effect and keep in force any such insurance and pay the
premiums necessary for the purpose and from time to time deduct the amount so
paid from any payments due to the Contractor to recover the same as a debt due
from the Contractor.

PROTECTION OF WORK AND PROPERTY

The Contractor shall protect the property adjacent to the Project site from damage
as the result of the Contractor’s operations under the Contract.
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28.3

28.4

28.5

28.6

GC 29

29.1

29.2

29.3

The Contractor shall protect the Work and the Owner's property from damage and
shall be responsible for any damage which may arise as the result of the
Contractor’s operations under the Contract except damage which occurs as the
result of:

a) errors in the Contract Documents, and/or

b) acts or omissions by the Owner, the Owner’s agents, employees or Other
Contractors.

Should any damage occur to the Work and/or the Owner's property for which the
Contractor is responsible, the Contractor shall make good such damage at the
Contractor’s own expense or pay all costs incurred by others in making good such
damage.

Should any damage occur to the Work and/or the Owner's property for which the
Contractor is not responsible as provided in GC 17 - Indemnification the Contractor
shall make good such damage to the Work, and, if the Owner so directs to the
Owner's property, and the Contract Price and Contract Time shall be adjusted in
accordance with GC 18 - Changes in the Work.

The Contractor shall be completely responsible for the safety of the work as it
applies to protection of the public and property and the construction of the work.
All applicable Codes and Standards for the area and location of the Work shall
apply to the project.

Any person not following the stipulated safety regulations or procedures shall be
dismissed.

DAMAGES AND MUTUAL RESPONSIBILITY

If either party to this Contract should suffer damage in any manner because of any
wrongful act or neglect of the other party or anyone employed by that party then
that party shall be reimbursed by the other party for such damages. The party
reimbursing the other party shall be subrogated to the rights of the other party in
respect of such wrongful act or neglect if it be that of a third party.

Claims under this GC shall be made in writing to the party liable within reasonable
time after the first observance of such damage and not later than the time limits
stipulated in GC 21 - Certificates and Payments, and may be adjusted by
agreement or in the manner set out in GC 16 - Settlement of Disputes and Claims.

If the Contractor has caused damage to any Other Contractor on the work, the
Contractor agrees upon due notice to settle with such Other Contractor by
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29.4

GC 30

30.1

30.2

30.3

30.4

30.5

30.6

agreement or arbitration, if the Other Contractor will so settle. If such Other
Contractor sues the Owner on account of any damage alleged to have been so
sustained, the Owner shall notify the Contractor and may require the Contractor to
defend the action at the Contractor's expense. If any final order or judgment
against the Owner arises therefrom the Contractor shall pay or satisfy it and pay
all costs incurred by the Owner.

If the Contractor becomes liable to pay or satisfy any final order, judgment or award
against the Owner then the Contractor, upon undertaking to indemnify the Owner
against any and all liability for costs, shall have the right to appeal in the name of
the Owner such final order or judgment to any and all courts of competent
jurisdiction.

BONDS

The Owner shall have the right during the period stated in the Bid Documents for
acceptance of the bid to require the Contractor to provide and maintain in good
standing until the fulfillment of the Contract, bonds covering the faithful
performance of the Contract including the requirements of the Warranty provided
for in GC 31 - Warranty, and the payment of all obligations arising under the
Contract.

All such bonds shall be issued by a duly incorporated surety company approved
by the Owner and authorized to transact a business or surety-ship in the Province
of Newfoundland and Labrador.

If bonds are called for in the Bid Documents or instructions to bidders, the costs
attributable to providing such bonds shall be included in the bid price.

Should the Owner require the provision of a bond or bonds by the Contractor other
than those provided for under GC 30.3, the Contract Price shall be increased by
all costs attributable to providing such bonds.

The Contractor shall promptly provide the Owner with any bonds that are required.
Tender Surety and Bonding for Materials Supply Only Contracts

A On contracts for supply of materials:

a) Bid Security in the amount of 10% of the contract price and
Performance Security in the amount of 50% of the contract amount
is required. The Performance Security may be released 30 days
after the date of substantial performance of a material supply
contract.

b) Labour and Material Payment Security is not required.

Page 26 of 35

Version — April 24, 2023 MI - General Conditions - UPC



GENERAL CONDITIONS OF CONTRACT

GC 31

31.1

31.2

31.3

31.4

31.5

31.6

31.7

2 In lieu of a Performance Bond or Bid Bond, the Minister may, at their sole
discretion, approve the acceptance of a certified cheque for 10% of the tendered
amount. The cheque will be deposited by the Owner until satisfactory completion
of the work including the 30 day Mechanics Lien period, after which this amount
will be returned to the contractor with the accrued interest thereon. There will be
no limit on the value of a tender for which certified cheques may be used.

3 No bid security or bonding will be required for the supply of vehicles or
earth moving equipment.

WARRANTY

Without restricting any warranty or guarantee implied or stipulated by law the
Contractor shall at the Contractor’s own expense rectify and make good any defect
or fault however caused appearing within a period of one year from the date of
Substantial Performance of the Work, unless otherwise stated in the Contract,
provided that the Contractor shall not be responsible for any defect or fault
resulting from the design of the Work.

The Contractor shall correct and/or pay for any damage to other work resulting
from any corrections required under the conditions of GC 31.1.

Neither the Owner’s final certificate nor payment thereunder shall relieve the
Contractor from the Contractor’s responsibility hereunder.

The Owner shall give the Contractor written notice of observed defects promptly.

In any case where the Contractor states that they are not responsible for a defect
or fault because such a defect or fault is the result from a design of the work by the
Owner, the onus to establish the defect or fault in the design of the work shall be
on the Contractor.

The Contractor shall, subject to the procedures for Settlement of Disputes
contained in GC 16 — Settlement of Disputes and Claims, abide by the direction
and decisions of the Owner made pursuant to the General Conditions and in
particular GC 7 — Owner’s Decisions regarding the correction by the Contractor of
any defect or fault in the work discovered during the warranty period referenced in
GC 31.1 hereof.

The Contractor shall submit a schedule, acceptable to the Owner, for the
completion of the warranty work in respect of the defect or fault referenced in GC
31.1, within thirty (30) days of the Owner requesting in writing such a schedule
from the Contractor.
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31.8 Where the Contractor rectifies and makes good any defect or fault for which the
Contractor is responsible under this Warranty, the Contractor shall warrant the
portion of the work that is corrected for a period equal to the original warranty
period, from the date that the correction was done.

GC 32 CONTRACTOR'S RESPONSIBILITIES AND CONTROL OF THE WORK

32.1 The Contractor shall have complete control of the Work except as provided in GC
15 - Emergencies. The Contractor shall effectively direct and supervise the Work
using the Contractor’s best skill and attention. The Contractor shall be solely
responsible for all construction means, methods, techniques, sequences and
procedures and for coordinating all parts of the Work under the Contract.

32.2 The Contractor shall have the sole responsibility for the design, erection, operation,
maintenance and removal of temporary structural and other temporary facilities
and the design and execution of construction methods required in their use. The
Contractor shall engage and pay for registered professional engineering personnel
skilled in the appropriate discipline to perform these functions where required by
law or by the Contract Documents and in all cases where such temporary facilities
and their method of construction are of such a nature that professional engineering
skill is required to produce safe and satisfactory results.

32.3 Notwithstanding the provisions of GC 32.1 and GC 32.2 above, or any provisions
to the contrary elsewhere in the Contract Documents where such Contract
Documents include designs for temporary structural and other temporary facilities
and methods shall be deemed to comprise part of the overall design of the Work
and the Contractor shall not be held responsible for that part of the design or the
specified method of construction. The Contractor shall, however, be responsible
for the execution of such design or specified method of construction in the same
manner that the Contractor is responsible for the execution of the Work.

32.4 The Contractor shall carefully examine the Contract Documents and shall promptly
report to the Owner any error, inconsistency or omission the Contractor may
discover. The Contractor shall not be held liable for any damage resulting from any
such errors, inconsistencies or omissions in the Contract Documents.

GC 33 SUPERINTENDENCE

33.1 The Contractor shall employ a competent superintendent and necessary
assistants who shall be in attendance at the Work site at all times while work is
being performed.
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33.2 The superintendent shall be satisfactory to the Owner and shall not be changed
except for good reason and only then after consultation with and agreement by the
Owner.

33.3 The superintendent shall represent the Contractor at the Work site. Directions
given to the superintendent by the Owner shall be held to have been given to the
Contractor. Important directions shall be confirmed to the Contractor in writing,
other directions will be so confirmed if requested.

GC 34 LABOUR AND PRODUCTS

34.1 Unless otherwise stipulated elsewhere in the Contract Documents, the Contractor
shall provide and pay for all labour and products, tools, construction equipment
and machinery, water, heat, light, power, transportation and other facilities and
services necessary for the proper performance of the Work.

34.2 All products provided shall be new unless otherwise specified in the Contract
Documents. Any products which are not specified shall be of a quality best suited
to the purpose required and their use subject to the approval of the Owner.

34.3 The Contractor shall at all times maintain good order and discipline among the
Contractor’'s employees engaged on the Work and shall not employ on the Work
any unfit person nor anyone not skilled in the task assigned to that person.

GC 35 SUBSURFACE CONDITIONS

35.1 The Contractor shall promptly notify the Owner in writing if, in the Contractor’s
opinion, the subsurface conditions at the Project site differ materially from those
indicated in the Contract Documents or as may have been represented to the
Contractor by the Owner before the time of Open Call for Bids submission.

35.2 After prompt investigation, should the Owner determine that conditions do differ
materially, the Owner shall issue appropriate instructions for changes in the Work
as provided for in GC 18 - Changes in the Work.

GC 36 USE OF PREMISES

36.1 The Contractor shall confine the Contractor’s apparatus, the storage of products
and the operations of the Contractor's workers to limits indicated by laws,
ordinances, permits or by directions of the Owner and shall not unreasonably
encumber the premises with the Contractor’s products.
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36.2

36.3

36.4

36.5

GC 37

37.1

37.2

37.3

GC 38

38.1

38.2

38.3

The Contractor shall not load or permit to be loaded any part of the Work with a
mass that will endanger its safety.

The Contractor shall enforce the Owner’s instructions regarding signs,
advertisements, fires and smoking.

Unless otherwise provided the Contractor shall, at the Contractor’s own expense,
and without extra cost to the Owner, make suitable provision to accommodate all
traffic either pedestrian or vehicular, over or around, the project upon which work
is being performed, in a manner satisfactory to the Owner.

The Contractor shall provide and maintain at the Contractor’s own expense such
fences, barriers, signs, lights and security as may be necessary to prevent
avoidable accidents to residents or to the public generally.

CLEANUP AND FINAL CLEANING OF WORK

The Contractor shall maintain the Work in a tidy condition and free from the
accumulation of waste products and debris, other than that caused by the Owner,
other Contractors or their employees.

When the Work is Substantially Performed the Contractor shall remove all of the
Contractor’s surplus products, tools, construction machinery and equipment not
required for the performance of the remaining work. The Contractor shall also
remove any waste products and debris and leave the Work clean and suitable for
occupancy by the Owner unless otherwise specified.

When the Work is Totally Performed, the Contractor shall remove all of the
Contractor’s surplus Products, tools, construction machinery and equipment. The
Contractor shall also remove any waste products and debris, other than that
caused by the Owner, other Contractors or their employees.

CUTTING AND REMEDIAL WORK

The Contractor shall do all cutting and remedial work that may be required to make
the several parts of the Work come together properly.

The Contractor shall co-ordinate the schedule for the Work to ensure that this
requirement is kept to a minimum.

Should the Owner or anyone employed by the Owner be responsible for ill-timed
work necessitating cutting and/or remedial work shall be valued as provided in GC
19 Valuation and Certification of Changes in the Work and added to the Contract
Price.
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38.4 Cutting and remedial work shall be performed by specialists familiar with the
materials affected and shall be performed in a manner to neither damage nor
endanger any Work.

GC 39 INSPECTION OF WORK

39.1 The Owner and the Owner’s authorized representatives shall have access to the
Work for inspection wherever it is in preparation or progress. The Contractor shall
co-operate to provide reasonable facilities for such access.

39.2 |If special tests, inspections or approvals are required by the Contract Documents,
the Owner’s instructions or the laws or ordinances of the place of building the
Contractor shall give the Owner timely notice requesting inspection. Inspection by
the Owner shall be made promptly. The Contractor shall arrange inspection by
other authorities and shall notify the Owner of the date and time.

39.3 If the Contractor covers or permits to be covered any of the Work that is subject to
inspection or before any special tests and approvals are completed without the
approval of the Owner, the Contractor shall uncover the Work, have the inspection
satisfactorily completed and make good the Work at the Contractor’'s own expense.

39.4 Examination of any questioned Work may be ordered by the Owner. If such Work
be found in accordance with the Contract the Owner shall pay the cost of
examination and replacement, together with the cost of subsequent verification
testing. If such Work be found not in accordance with the Contract through the fault
of the Contractor, the Contractor shall pay such cost.

39.5 The Contractor shall furnish promptly to the Owner all certificates and inspection
reports relating to the Work.

GC 40 REJECTED WORK

40.1 Defective Work, whether the result of poor workmanship, use of defective products
or damage through carelessness or other act or omission of the Contractor, and
whether incorporated in the Work or not, which has been rejected by the Owner as
failing to conform to the Contract Documents shall be removed promptly from the
premises by the Contractor and replaced and/or executed promptly in accordance
with the Contract Documents at the Contractor's expense.

40.2 Other Contractor's work destroyed or damaged by such removals or replacements
shall be made good promptly at the Contractor's expense.
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40.3

GC 41

411

41.2

41.3

41.4

41.5

41.6

If in the opinion of the Owner it is not expedient to correct defective work not done
in accordance with the Contract Documents, the Owner may deduct from the
Contract Price the difference in value between the Work as done and that called
for by the Contract, the amount of which shall be determined in the first instance
by the Owner.

SHOP DRAWINGS

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures, and other data which are to be provided by the
Contractor to illustrate details of a portion of the Work.

The Contractor shall arrange for the preparation of clearly identified shop drawings
as called for by the Contract Documents or as the Owner may reasonably request.

Prior to Submission to the Owner the Contractor shall review all shop drawings.
By this review the Contractor represents that the Contractor has determined and
verified all field measurements, field construction criteria, materials, catalogue
numbers and similar data or will do so and that the Contractor has checked and
coordinated each shop drawing with the requirements of the Work and of the
Contract Documents. The Contractor's review of each shop drawing shall be
indicated by stamp, date and signature of a responsible person.

The Contractor shall submit shop drawings to the Owner for the Owner’s review
with reasonable promptness and in orderly sequence so as to cause no delay in
the Work or in the Work of Other Contractors. If either the Contractor or the Owner
so requests they shall jointly prepare a schedule fixing the dates for submission
and return of shop drawings. Shop drawings shall be submitted in electronic format
(PDF) or prints as the Owner may direct. At the time of submission the Contractor
shall notify the Owner in writing of any deviations in the shop drawings from the
requirements of the Contract Documents.

The Owner will review and return shop drawings in accordance with any schedule
agreed upon, or otherwise with reasonable promptness so as to cause no delay.
The Owner’s review shall be for conformity to the design concept and for general
arrangement only and such review shall not relieve the Contractor of responsibility
for errors or omissions in the shop drawings or of responsibility for meeting all
requirements of the Contract Documents unless a deviation on the shop drawings
has been approved in writing by the Owner.

The Contractor shall make any changes in shop drawings which the Owner may
require consistent with the Contract Documents and resubmit unless otherwise
directed by the Owner. When resubmitting the Contractor shall notify the Owner in
writing of any revisions other than those requested by the Owner.
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GC 42 SAMPLES

42.1 The Contractor shall submit for the Owner's approval such standard
manufacturers' samples as the Owner may reasonably require. Samples shall be
labelled as to origin and intended use in the Work and shall conform to the
requirements of the Contract Documents.

42.2 The Contractor shall provide samples of special products, assemblies, or
components when so specified. The cost of such samples not specified shall be
authorized as an addition to the Contract Price as provided in GC 18 - Changes in
the Work.

GC 43 TESTS AND MIX DESIGNS

43.1 The Contractor shall furnish to the Owner test results and mix designs as may be
requested. The testing company must first be approved by the Owner.

43.2 The cost of tests and mix designs beyond those called for in the Contract
Documents or beyond those required by laws, ordinances, rules and regulations
relating to the work and the preservation of public health, shall be authorized as
an addition to the Contract Price as provided in GC 18 - Changes in the Work.

GC 44 LABOUR

441 In carrying out the Contractor’s duties under this contract, the Contractor shall
comply with all Provincial and Federal legislation respecting labour and the
employment of labour, where applicable, including the labour standards code and
shall not operate in conflict with the Human Rights legislation. In the employment
of labour, preference should be given to persons normally resident in
Newfoundland and Labrador.

44.2 The Contractor and Subcontractors shall maintain and keep available for
inspection by the Owner, a record of the names and addresses of all workers
employed on the Project.

44.3 All Work shall be done by workers skilled in their various trades.

44.4 There shall be no discrimination in the selection of workers for employment on the
project in respect of gender, race, religious views or political affiliation.

44.5 The Contractor shall pay fair wages and shall pay rates of wages and allowances
to the various classes of labour not less favourable than those prevailing in the
area where the Work is being performed.
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44.6

GC 45

45.1

GC 46

46.1

46.2

46.3

The Contractor shall ensure that all employees (including owners, management,
and subcontracted employees) are aware that workplace violence and harassment
will not be tolerated. Allegations of workplace violence and harassment
perpetrated against employees of the Department of Transportation and
Infrastructure will be investigated and addressed as per the Department of
Transportation and Infrastructure’s Workplace Violence and Harassment
Prevention Program, and may result in correction actions aimed at individuals or
the Contractor. The Contractor hereby agrees to be bound by the Department of
Transportation and Infrastructure’s Workplace Violence and Harassment
Prevention Program and shall cooperate fully in any resulting investigations and
shall ensure compliance with any subsequent corrective actions.

TIME OF ESSENCE

Time is of the essence of the Contract.

ASSESSMENT AND DAMAGES FOR LATE COMPLETION
For purposes of this General Condition

a) The Work shall be deemed to be completed on the date that a Certificate of
Substantial Performance referred to in GC 21.6 is issued, and

b) "Period of delay" means the number of days commencing on the day fixed
by the Articles of Agreement for completion of the Work and ending on the
day immediately preceding the day on which the Work is completed but
does not include any day in which, in the opinion of the Owner, completion
of the Work was delayed for reasons beyond the control of the Contractor.

If the Contractor does not complete the Work by the day fixed for its completion by
the Articles of Agreement but completes it thereafter, the contractor shall pay the
Owner an amount equal to the aggregate of

a) all salaries, wages and travelling expenses incurred by the Owner in respect
of persons overseeing the performance of the Work during the period of
delay, and

b) all other expenses and damages incurred or sustained by the Owner during
the period of delay as a result of the Work not being completed by the day
fixed for its completion.

Substantial Performance of part of the work shall not relieve the Contractor of their
liabilities under this clause.
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GC 47 CERTIFICATE OF RECOGNITION FOR CONTRACTS

47.1 The Contractor shall, at the time of bid submission, submit a Letter of Good
Standing stating Certificate of Recognition (COR) certified from the Newfoundland
and Labrador Construction Safety Association (NLCSA), or equivalent. The Letter
of Good Standing stating COR Certified must be valid at the Submission Deadline
(Closing Date).

47.2 At any time during the term of the Contract, when requested by the Owner, the
Contractor shall provide such evidence of compliance by any or all of their
Subcontractors.
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SUPPLEMENTARY GENERAL CONDITIONS

SGC 1.0 - LIQUID ASPHALT COST ADJUSTMENT

(@)  Adjustments will be made to progress estimates to compensate for
changes in liquid asphalt prices at time of tender and prices in effect
during construction. Increases or decreases in excess of 5% of the
Benchmark Tender Price will be paid or deducted accordingly. The
governing price will be the average price quoted by local suppliers on the
20th of each month for the Holyrood and Come by Chance Terminals.
This adjustment will include any changes in taxes outlined in GC 22.2.

(b) The benchmark price shall be the most recent price published on
Municipal Infrastructure’s website, under Ml Liquid Asphalt and Petroleum
Cost Adjustment at time of tender close. The adjustments shall be
computed based on changes in the average monthly price in excess of or
less than this benchmark at time of production. The Owner shall then
calculate the adjustment to be stated in the Monthly Progress Estimates.

(c) The liquid asphalt cost adjustment shall be calculated using the quantity of
the item added to the progress estimate since the last estimate. In cases
where liquid asphalt is included in the price of Asphalt Concrete, the liquid
asphalt quantity will be determined using the mix design.

SGC 2.0 - FEDERAL/PROVINICAL FUNDED PROJECTS

For Federal/Provincial funded projects the following should apply:

(@) No former Federal public office holder who is not in compliance with the
post-employee code for public office holders shall be permitted to benefit
on this project.

(b) No member of the House of Commons or Senate of Canada or the House
of Assembly of Newfoundland & Labrador shall be permitted to benefit on
this project.

(c) His Majesty the King in right of Canada shall be added as an additional
named insured in GC 26 and GC 27.

SGC 3.0 - PETROLEUM PRODUCTS COST ADJUSTMENT

Adjustment will be made to progress estimates to compensate for changes in fuel
prices at time of tender closing and prices in effect during construction. Increases
or decreases in excess of 10% of the Benchmark Tender Price will be paid or
deducted accordingly. The governing price will be the most recent price, for the
zone in which the majority of the contract is being carried out, established by the
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Petroleum Products Pricing Commissioner at time of tender close. This
adjustment will include any changes in taxes outlined in GC 22.2.

The adjustment for fuel cost variation shall apply only to those items given in the
accompanying list. For other tender items, there will be no fuel cost adjustments.

The benchmark price shall be the price established by the Petroleum Products
Pricing Commissioner at time of tender. The adjustments shall be computed
based on changes in the monthly price in excess of or less than this benchmark
at time of production. The Owner’s Representative shall then calculate the
adjustment to be stated in the Monthly Progress Estimate.

For the contract items included in the accompanying list, the fuel cost adjustment
shall be calculated using the quantity of the item added to the progress estimate
since the last estimate.

The fuel cost adjustment shall be credited to, or debited from, the progress
estimate depending on whether the prices during construction are higher than, or
less than, the benchmark at time of tender closing.

a) Mass Excavation Common Material shall include: site work and
grading; excavation, trenching and backfilling; and roadway
excavation, embankment and compaction.

(b) Mass Excavation Solid Rock shall also include: Ditching Solid
Rock; Quarried Rock; Rock Fill in Place including Armour Stone;
and Excavation for Foundation Solid Rock.

(c) If the granular material or asphalt aggregate is produced from a
rock quarry source, an additional 1.0 L/t of clear diesel fuel will be
added to the quantity shown in the table.

NOMINAL FUEL CONSUMPTION RATE
(litres)
Contract Item Clear Diesel Furnace Marked
Fuel Oil Diesel Fuel

Mass Excavation Common & 20L/m3 N/A N/A
Imported Common
Mass Excavation Solid Rock 4.0 L/m3 N/A N/A
Trench Excavation: Common 50 L/m3 N/A N/A
Material
Trench Excavation: Rock 10.0 L/m3 N/A N/A
Granular Material 1.0 L/t N/A 1.0L/t
Asphalfic, Base Surface & 1.0 Lit 11.0L/t 2.0L/
Levelling Courses
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NOMINAL FUEL CONSUMPTION RATE
(litres)
Armour Stone Excavation 40L/m3 | NA | N/A

SGC 4.0 CERTIFICATE FOR PAYMENT

In reference to GC 21, the sixty (60) day interest free period for payments starts
the day after a mutually acceptable application for payment has been submitted
by the Contractor.

SGC 5.0 - PROJECT DURATION

A Working Day shall be defined as ten (10) hours.

The estimated contract value must include cost of materials supplied under
separate contracts.

The table below is a guide for determining Working Hours for Water and
Wastewater projects only. The Owner reserves the right to alter the schedule to
meet their needs.

For other project types, this table may or may not be referenced.

The Owner will base the allowable number of Working Days to substantially
perform the project by the following table or an interpolation thereof:

Estimated Contract Working Hours (Days)
Value (for Substantial Performance)
0 to 150,000 220 (22)
500,000 450 (45)
1,000,000 740 (74)
1,500,000 940 (94)
2,000,000 1120 (112)
2,500,000 1220 (122)
3,000,000 1350 (135)
3,500,000 1480 (148)
4,000,000 1570 (157)

Should the final tender value differ from the estimate, there will be no
allowance to change the working hours.

SGC 6.0 — Builder’s Risk Insurance
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In reference to GC 27, Builder's Risk insurance is only required where a structure
(i.e. building) is being newly constructed or renovated. The requirement for
Builder’s Risk insurance is outlined in the Insurance Form.

The value of the coverage for the Builder’s Risk Insurance is the total value of the
completed structure, including materials.

SGC 7.0 — As-Builts

In reference to GC 1.13 Substantial Performance, GC 21 Certificates and
Payments, and Section 01720, the recording of the as-built conditions are
required to be submitted for review prior to the issuance of the Substantial
Performance Certificate. This forms part of the requirement to be deemed
substantially performed.
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CERTIFICATE OF INSURANCE

DESCRIPTION & LOCATION OF WORK

PROJECT NO:
INSURER:

INSURER ADDRESS:
BROKER:

‘ AWARD DATE: ‘ VALUE:

BROKER ADDRESS:

INSURED NAME OF CONTRACTOR:

CONTRACTOR ADDRESS:

ADDITIONAL INSURED (Excluding Automobile Liability Policy)

v The OWNER:

v “His Majesty the King in Right of the Province of NL as represented by the Minister of Transportation & Infrastructure. Dept. of
Transportation & Infrastructure, P.O. Box 8700, St. John’s, NL., A1B 4J6, Attn: Tendering & Contracts

v The Occupant/Operator of the Property:

v/ Owner’s Representative of the OWNER (excluding professional liabilities)

ADDITIONAL INSURED FOR FEDERAL FUNDED PROJECTS (where applicable)
[0 His Majesty the King in Right of Canada
This document certifies that the following policies of insurance and indicated coverage are at present in force subject to the

terms, conditions and exclusions as contained therein covering the operations of the insured in connection with the above noted
contract made between the named insured and the Owner.

POLICY INCEPTION EXPIRY DATE LIMITS OF
POLICY TYPE NUMBER DATE Y/M/D LIABILITY
1.1 COMMERCIAL GENERAL LIABILITY or
1.2 WRAP-UP LIABILITY (Including where indicated) $5,000,000
A. BLASTING Minimum
B. PILE DRIVING OR CAISSON WORK
C. REMOVAL OR WEAKENING OF SUPPORT
2A. BUILDERS' RISK "BROAD FORM" or 100% Contract
Value of
2B. INSTALLATION FLOATER "BROAD FORM" or structure if
Exceeds
2C. PIERS, WHARVES, & DOCKS RIDER $25,000
$2,000,000
3. AUTOMOBILE LIABILITY INSURANCE Minimum
4. AIRCRAFT AND/OR WATERCRAFT Not $2,000,000
WATERCRAFT LIABILITY (IF APPLICABLE) required Minimum
Not $5,000,000.00
5. AIRPORT CONTRACTOR LIABILITY required Minimum
$2,000,000.00
6. ENVIRONMENTAL IMPAIRMENT LIABILITY Minimum
The Insurer agrees to notify the Owner and His Majesty, as defined above, in writing, thirty (30) days prior to cancellation,
termination or material change of any policy.
NAME OF INSURER'S OFFICER or SIGNATURE: Date:
AUTHORIZED REPRESENTATIVE : Tol-
Email:
Issuance of this certificate shall not limit or restrict the right of the Owner to request at any time duplicate certified copies of said
insurance policies.
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