



Addendum # 1, issued Oct 03, 2024

Ref: RFP PCSP-PW-2024-06

Voiseys Brook Storage Building – Design/Build

Owner: Town of Portugal Cove-St. Philips

Project Name: PCSP-PW-2024-06, Voiseys Brook Storage Building - Design / Build

ITT Date Issued: September 20, 2024

1. This Amendment shall form an integral part of the specification to be read in conjunction therewith. This Amendment shall take precedence over all forms of the aforementioned specification with which it may prove to be at variance or may otherwise be qualified in writing by authorized personnel.

2. The General Conditions and all documents issued with this specification shall apply to govern all phases of the work covered by this Amendment.

3. The purpose of this Amendment is to inform bidders of clarifications to the contract documents.

To advise Contractors of the following clarifications:

1. Closing date has been changed from October 03, 2024 at 2:00 pm NDT to October 10, 2024 at 2:00pm NDT.
2. Public opening date has been changed from October 03, 2024 at 2:30 pm NDT to October 10, 2024 at 2:30pm NDT.