

Addendum # 2, issued April 24, 2025 Ref: RFP PCSP-PW-2024-05 2025 Emergency Generator Installation

Owner: Town of Portugal Cove-St. Philips Project Name: PCSP-PW-2024-05, 2025 Emergency Generator Installation

ITT Date Issued: April 10, 2025

1. This Amendment shall form an integral part of the specification to be read in conjunction therewith. This Amendment shall take precedence over all forms of the aforementioned specification with which it may prove to be at variance or may otherwise be qualified in writing by authorized personnel.

2. The General Conditions and all documents issued with this specification shall apply to govern all phases of the work covered by this Amendment.

3. The purpose of this Amendment is to inform bidders of clarifications to the contract documents.

To advise Contractors of the following clarifications:

- 1. Closing date has been changed from April 24, 2025 at 2:30 pm NDT to April 29, 2025 at 2:30pm NDT.
- 2. Public opening date has been changed from April 24, 2025 at 3:00 pm NDT to April 29, 2025 at 3:00pm NDT.